STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:
PROPCSALS | SSUED 51
NUMBER OF BI DDERS 5
PROGRAM ELEMENTS
Bl D RANK

11/ 14/ 00
03-3A21U4

03- NEV-80-17.1/28.1

ENG NEERS EST

RAS

Bl D TOTAL

86, 396, 096. 20

92, 395, 000. 00

95, 727, 777. 00

99, 610, 173. 00

107, 974, 057. 00

HA22

Bl D

SUMMARY

DEPARTMENT OF TRANSPORTATI ON

I N NEVADA COUNTY NEAR TRUCKEE FROM

0.1 WEST OF FI BREBCARD
UNDERCROSSI NG TO THE WEST END OF
TRUCKEE RI VER BRI DCGE

REHABI LI TATE ROADWAY

DI SADVANTAGED BUSI NESS ENTERPRI SE -
FUND TOTAL

96, 000, 000
88, 134, 247. 00
Bl DDER | D
4
2
5
1
3

13. 0%

Bl D245

PAGE 1

11/ 15/ 00
CONTRACT CODE ' A
255 CONTRACT | TEMS

FEDERAL AID AC M 080- 4(169) 192
ACI M 080- 4( 169) N

TOTAL NUMBER OF WORKI NG DAYS

AMOUNT UNDER 1, 738, 150. 80

400

PERCENT UNDER EST 1.97

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

GRANI TE CONSTRUCTI ON COVPANY

P O BOX 50085

FAX

WATSONVI LLE CA  95077-5085
WASHI NGTON GROUP | NTERNATI ONAL

I NC
P O BOX 600

HI GHLAND CA 92346

FAX

FREHNER CONSTRUCTI ON COVPANY

I'NC

4040 FREHNER ROAD

FAX

NORTH LAS VEGAS NV 89030

KIEWT PACI FI C CO

P O BOX 1769

VANCOUVER WA 98668

FAX

WALSH PACI FI C CONSTRUCTI ON

4234 HACI ENDA DRI VE STE 210
PLEASANTON CA 94588

FAX

831 724-1011
00000089
831 768-4021

909 425-4200
00000178
909 862- 8433

702 649-6250
00314554
702 649-8813

360 693-1478
00433176
360 693-5582

925 847-1610
00457120
925 847-1620



03-3A21U4
03- NEV-80-1
11/ 14/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 2
11/ 15/ 00
LI ST OF SUBCONTRACTORS
DESCRI PTI ON COF PORTI ON OF WORK SUBCONTRACTED

04

APEX FENCE | NC
ANDERSON CA

B J REESS ENTERPRI SE
COALVI LLE UT

C C MYERS

RANCHO CORDOVA CA

C C MYERS

RANCHO CORDOVA CA
GERCO CONTRACTI NG
AUBURN CA

HARKER AND HARKER
RENO NV

HYDRO TECH | NC
FERNLEY NV

LI NEAR OPTI ONS | NC
MENLO PARK CA
STERLI NG P HOLLOWAY
AUBURN CA

WALTS CONCRETE COVPANY

SPRI NGFI ELD OR

GUARD RAI L

M SCELLANEQUS CRUSHI NG AGCREGATE

CAST IN DRI LLED HOLE

PILE DRIVING BRI DGE, RElINFORCI NG STEEL

SI GNS AND SI GN FOUNDATI ONS

| TEMS 245 THRU 252 ( PARTI AL)

| TEMS 45 THRU 47

RECESSED STRI PI NG AND THERMOPLASTI C STRI PI NG
BRI DGE DEMOLI TI ON

I TEM 101 ( PARTI AL)

VESTERN SEALI NG AND STRI Pl NG TEMPORARY STRI PI NG

RENO NV



03-3A21U4
03- NEV-80-1
11/ 14/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 3
11/ 15/ 00
LI ST OF SUBCONTRACTORS
DESCRI PTI ON COF PORTI ON OF WORK SUBCONTRACTED

02 A C DI KE COVPANY
LI NCOLN CA
Bl GGE CRANE
SAN LEANDRO CA
CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

ASPHALT CONCRETE DI KE
FURNI SH AND ERECT G RDERS

TRAFFI C STRI PI NG

DI VERSI FI ED CONCRETE CUTTI NG SAW AND SEAL PORTLAND CEMENT CONCRETE PAVEMENT
SPARKS NV

FONTANA STEEL REBAR

STOCKTON CA

FOUNDATI ON CONSTRUCTORS DRI VEN PI LE

QAKLEY CA

GERCO CONTRACTORS SI GN STRUCTURES

AUBURN CA

GRANI TE CONSTRUCTI ON ASPHALT CONCRETE PAVI NG
SPARKS NV

HARKER AND HARKER | NC ELECTRI CAL

RENO NV

HYDRO TECH | NC FOLD AND FORM PI PE LI NERS
FERNLEY NV

KELLEY ERCSI ON CONTROL ERCSI ON CONTRCL

RENO NV

CONTI NUED ON NEXT PAGE



03-3A21U4 Bl D245
03- NEV-80-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 4
11/ 14/ 00 11/ 15/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON COF PORTI ON OF WORK SUBCONTRACTED
02 MBI METAL BEAM GUARD RAI L
LI VERMORE CA
MALCOLM DRI LLI NG CAST IN DRI LLED HOLE
SOUTH SAN FRANCI SCO CA
PENHALL COVPANY POLYESTER CONCRETE OVERLAY
SAN DI EGO CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA S| GNS
Pl SMO BEACH CA
STERLI NG P HOLLOWAY BRI DGE DEMCLI TI ON
AUBURN CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 APEX FENCE COMPANY | NC GUARD RAIL AND SI GNS

CONTI NUED

ANDERSON CA 96007

C C MYERS I NC

3286 FI TZGERALD RD STE D1
RANCHO CORDOVA CA 95742
C E GREEN CONSTRUCTI ON
FOLSOM CA 95763

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA 95742
ON NEXT PAGE

STRUCTURES

CONCRETE BARRI ER

STRI PI NG



03-3A21U4
03- NEV-80-1
11/ 14/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 5
11/ 15/ 00
LI ST OF SUBCONTRACTORS
DESCRI PTI ON COF PORTI ON OF WORK SUBCONTRACTED

05

HARKER AND HARKER | NC
RENO NV 89503

HYDRO TECH

FERNLEY NV 89408
STERLI NG P HOLLOWAY
AUBURN CA 95602
WALTS CONCRETE COVPANY
SPRI NGFI ELD OR 97477

Bl DDER | D NAME AND ADDRESS

ELECTRI CAL
Pl PE LI NER
DEMOLI TI ON
WH TE PAVI NG ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

A C DI KE COVPANY

ASPHALT CONCRETE DI KE AND M SCELLANOUS AREAS

LI NCOLN CA

APEX FENCE COMPANY | NC GUARD RAIL AND SI GNS ( PARTI AL)
ANDERSON CA

C E GREEN CONSTRUCTI ON CONCRETE BARRI ER ( PARTI AL)

FOLSOM CA

CSF STRI PI NG AND MARKI NG PAVEMENT ( PARTI AL)
RANCHO CORDOVA CA

DI VERSI FI ED CONCRETE CUTTI NG SAW AND SEAL

SPARKS NV

FONTANA STEEL REI NFORCI NG STEEL

STOCKTON CA

CONTI NUED ON NEXT PAGE



03-3A21U4 Bl D245

03- NEV-80-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
11/ 14/ 00 11/ 15/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON COF PORTI ON OF WORK SUBCONTRACTED
01 HARKER AND HARKER | NC ELECTRI CAL ( PARTI AL)
RENO NV
HYDRO TECH | NC Pl PE LI NER ( PARTI AL)
FERNLEY NV
KELLEY ERCSI ON ERCSI ON CONTROL ( PARTI AL)
RENO NV
MALCOLM DRI LLI NG CAST IN DRI LLED HOLE
SOUTH SAN FRANCI SCO CA
PENHALL COVPANY POLYESTER OVERLAY ( PARTI AL)
SAN LEANDRO CA
STERLI NG P HOLLOMAY DEMOLI TI ON BRI DGE ( PARTI AL)
AUBURN CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 C E GREEN CORPORATI ON BARRI ER RAI L

5088 HI LLSDALE Cl RCLE
EL DORADO HI LLS CA
CENTRAL STRI PI NG PAVEMENT MARKI NGS
11391 PYRI TES AVENUE
RANCHO CORDOVA CA 95670
COFFMAN SPECI ALTI ES | NC CONCRETE PAVI NG
4375 JUTLAND DRI VE STE 260
SAN DI EGO CA 92117
CONTI NUED ON NEXT PAGE



03-3A21U4 Bl D245

03- NEV-80-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 7
11/ 14/ 00 11/ 15/ 00
LI ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON COF PORTI ON OF WORK SUBCONTRACTED
03 FONTANA STEEL REI NFORCI NG STEEL

2025 WEST MARCH LANE

STOCKTON CA 95207

FOUNDATI ON CONSTRUCTORS STEEL PILING

81 BI G BREAK ROAD

OAKLEY CA 94561

GRANI TE CONSTRUCTI ON COVPANY ASPHALT CONCRETE PAVI NG
1900 GLENDALE AVENUE

SPARKS NV 89432

HARKER AND HARKER ELECTRI CAL

1465 WEST 4TH STREET

RENO NV 89503

MALCOLM DRI LLI NG COVPANY | NC CAST I N DRI LLED HOLE PI LI NG
200 OYSTER PO NT BOULEVARD

SOUTH SAN FRANCI SCO CA 94080

PENHALL COVPANY POLYESTER CONCRETE

5775 EASTGATE DRI VE

SAN DI EGE CA 92121

STERLI NG P HOLLOWAY DEMOLI TI ON

1490 CHRI STI AN VALLEY

AUBURN CA 95603



03-3A21U4 Bl D245

03- NEV- 80- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
11/ 14/ 00 11/ 15/ 00
| TEM | TEM UNIT OF ESTI MATED
NO CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D ANOUNT
1 019731 TEMPORARY FENCE ( ENVI RONVENTALLY M 2, 060 6. 20 12, 772. 00
SENSI Tl VE AREAS)
2 019732 SWALLOW NESTI NG PREVENTI ON LS LUMP SUM 18, 000. 00* 18, 000. 00
3 070010 PROGRESS SCHEDULE ( CRI TI CAL PATH) LS LUMP SUM 15, 000. 00* 15, 000. 00
4 070018 TI ME- RELATED OVERHEAD VDAY 400 7,500. 00 3, 000, 000. 00
5 073031 900 MM TEMPORARY CULVERT M 160 150. 00 24, 000. 00
6 019733 HEALTH AND SAFETY PLAN LS LUMP SUM 3, 000. 00* 3, 000. 00
7 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 5, 000. 00* 5, 000. 00
PREVENTI ON PLAN
8 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 50, 000. 00* 50, 000. 00
9 074029 TEMPORARY SI LT FENCE M 580 6. 20 3, 596. 00
10 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 40, 000. 00* 40, 000. 00
11 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 600, 000. 00* 600, 000. 00
12 120102 TRAFFI C CONTROL SURVEI LLANCE LS LUMP SUM 200, 000. 00* 200, 000. 00
13 (S) 120120 TYPE |11 BARRI CADE EA 74 50. 00 3, 700. 00
14 (S) 120149 TEMPORARY PAVEMENT MARKI NG ( PAI NT) MR 170 7.00 1, 190. 00
15 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 178, 000 3.50 623, 000. 00
16 (S) 120152 TEMPORARY PAVEMENT MARKI NG ( TAPE) MR 230 40. 00 9, 200. 00
17 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 410, 000 .30 123, 000. 00
18 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUMP SUM 60, 000. 00* 60, 000. 00
19 (S) 019734 PORTABLE RADAR TRAI LER EA 2 8, 000. 00 16, 000. 00
20 129000 TEMPORARY RAI LI NG ( TYPE K) M 90, 800 10. 00 908, 000. 00
21 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 180 250. 00 45, 000. 00
22 150206 ABANDON CULVERT M 430 40. 00 17, 200. 00
23 150305 OBLI TERATE SURFACI NG MR 410 4.00 1, 640. 00
24 150615 REMOVE ENTRANCE TAPER EA 5 50. 00 250. 00
25 150662 REMOVE METAL BEAM GUARD RAI LI NG M 10, 700 7.00 74, 900. 00
26 150668 REMOVE FLARED END SECTI ON EA 17 25. 00 425. 00
27 (S) 150711 REMOVE PAI NTED TRAFFI C STRI PE M 24, 700 1. 30 32, 110. 00
28 150742 REMOVE ROADSI DE S| GN EA 78 100. 00 7, 800. 00
29 150771 REMOVE ASPHALT CONCRETE DI KE M 10, 600 1.25 13, 250. 00
30 150805 REMOVE CULVERT M 1, 330 14. 00 18, 620. 00
31 019735 REMOVE SLOTTED Pl PE M 44 70. 00 3, 080. 00
32 150820 REMOVE | NLET EA 53 350. 00 18, 550. 00
33 019736 REMOVE DRAI NAGE | NLET ( TEMPORARY EA 96 175. 00 16, 800. 00
TRAFFI C COVER)
34 150823 REMOVE DOWNDRAI N M 380 30. 00 11, 400. 00
35 048370 REMOVE RETAI NI NG WALL ( PORTI ON), LS LUMP SUM 2, 500. 00* 2, 500. 00

LOCATI ON A



03-3A21U4 Bl D245

03- NEV- 80- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
11/ 14/ 00 11/ 15/ 00
| TEM | TEM UNIT OF ESTI MATED
NO CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D ANOUNT
36 048371 REMOVE RETAI NI NG WALL ( PORTI ON), LS LUMP SUM 2, 000. 00* 2, 000. 00
LOCATI ON B
37 150846 REMOVE CONCRETE PAVEMENT MR 1,020 10. 00 10, 200. 00
38 150857 REMOVE ASPHALT CONCRETE SURFACI NG VB 2, 860 8. 00 22, 880. 00
39 150859 REMOVE ASPHALT CONCRETE OVERSI DE DRAI N EA 28 325. 00 9, 100. 00
40 150860 REMOVE BASE AND SURFACI NG VB 27, 200 6. 00 163, 200. 00
41 (S) 151625 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 290 38.00 11, 020. 00
(WOOD POST)
42 152320 RESET ROADSI DE SI GN EA 83 400. 00 33, 200. 00
43 152430 ADJUST | NLET EA 36 600. 00 21, 600. 00
44 152437 ADJUST OVERSI DE DRAI N EA 4 1, 000. 00 4,000. 00
45 019737 Pl PELI NER - 450 MV FOLD AND FORM M 690 1, 000. 00 690, 000. 00
46 019738 Pl PELI NER - 600 MV FOLD AND FORM M 990 1, 020. 00 1, 009, 800. 00
47 019739 Pl PELI NER - 750 MV FOLD AND FORM M 170 1, 100. 00 187, 000. 00
48 019740 300 MM PLASTI C Pl PE- LI NER M 42 150. 00 6, 300. 00
49 152666 400 MM PLASTI C PI PE- LI NER M 150 155. 00 23, 250. 00
50 152668 525 MV PLASTI C Pl PE- LI NER M 420 180. 00 75, 600. 00
51 152669 675 MV PLASTI C Pl PE- LI NER M 60 190. 00 11, 400. 00
52 019741 825 MV PLASTI C PI PE- LI NER M 130 210. 00 27, 300. 00
53 019742 1125 MM PLASTI C PI PE- LI NER M 55 300. 00 16, 500. 00
54 (S) 153153 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 330 5. 00 1, 650. 00
(45 MV MAXI MUM)
55 (S) 019743 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 1,420 6. 00 8, 520. 00
(135 MM MAXI MUM)
56 153210 REMOVE CONCRETE VB 39 60. 00 2, 340. 00
57 153214 REMOVE CONCRETE CURB M 1, 390 9.00 12, 510. 00
58 153221 REMOVE CONCRETE BARRI ER M 10, 900 15. 00 163, 500. 00
59 153225 PREPARE CONCRETE BRI DGE DECK SURFACE MR 13, 920 6. 00 83, 520. 00
60 155003 CAP | NLET EA 22 400. 00 8, 800. 00
61 157551 BRI DGE REMOVAL, LOCATI ON A LS LUMP SUM 338, 000. 00* 338, 000. 00
62 157552 BRI DGE REMOVAL, LOCATI ON B LS LUMP SUM 338, 000. 00* 338, 000. 00
63 157553 BRI DGE REMOVAL, LOCATI ON C LS LUMP SUM 165, 000. 00* 165, 000. 00
64 157554 BRI DGE REMOVAL, LOCATI ON D LS LUMP SUM 106, 000. 00* 106, 000. 00
65 157555 BRI DGE REMOVAL, LOCATI ON E LS LUMP SUM 453, 000. 00* 453, 000. 00
66 157556 BRI DGE REMOVAL, LOCATI ON F LS LUMP SUM 178, 000. 00* 178, 000. 00
67 157561 BRI DGE REMOVAL ( PORTI ON), LOCATION A LS LUMP SUM 6, 000. 00* 6, 000. 00
68 157562 BRI DGE REMOVAL ( PORTI ON), LOCATI ON B LS LUMP SUM 2, 000. 00* 2, 000. 00

69 158100 SALVAGE CRASH CUSHI ON EA 2 1, 000. 00 2, 000. 00



03-3A21U4 Bl D245

03- NEV- 80- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 10
11/ 14/ 00 11/ 15/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
70 160101 CLEAR NG AND GRUBBI NG LS LUMP SUM 31, 500. 00* 31, 500. 00
71 190101 ROADVAY EXCAVATI ON VB 79, 400 40. 00 3,176, 000. 00
72 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 4,170 325. 00 1, 355, 250. 00
73 (F) 192023 STRUCTURE EXCAVATI ON ( TYPE H) VB 130 350. 00 45, 500. 00
74 (F) 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) VB 3,934 60. 00 236, 040. 00
75 (F) 193003 STRUCTURE BACKFI LL (BRI DGE) VB 2,330 70. 00 163, 100. 00
76 (F) 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 2,682 30. 00 80, 460. 00
77 (F) 193031 PERVI OUS BACKFI LL MATERI AL ( RETAI NI NG VB 290 48. 00 13, 920. 00
VALL)
78 019744 GEOSYNTHETI C REI NFORCED MECHANI CALLY MR 16, 900 252. 00 4, 258, 800. 00
STABI LI ZED EARTH WALL
79 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 25, 200 13.00 327, 600. 00
80 (S) 202007 DUFF MR 54, 800 .35 19, 180. 00
81 (S) 203003 STRAW ( EROSI ON CONTROL) TONN 28 300. 00 8, 400. 00
82 (S) 203014 FI BER ( EROSI ON CONTROL) KG 8, 400 . 80 6, 720. 00
83 (S) 203024 COVPOST ( EROSI ON' CONTROL) KG 29, 000 .75 21, 750. 00
84 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 165 425. 00 70, 125. 00
85 (S) 203056 COWMERCI AL FERTI LI ZER ( EROSI ON CONTROL) KG 11, 450 1.70 19, 465. 00
86 (S) 203061 STABI LI ZI NG EMULSI ON ( ERCSI ON CONTROL) KG 1,030 1. 40 1, 442.00
87 (S) 019745 W LLOW BUNDLE EA 355 200. 00 71, 000. 00
88 019746 75 MM TYPE 1 HOT DI PPED GALVANI ZED M 1, 280 28. 00 35, 840. 00
CONDUI T
89 260201 CLASS 2 AGGREGATE BASE VB 47,700 9. 00 429, 300. 00
90 280000 LEAN CONCRETE BASE VB 12, 300 77.00 947, 100. 00
91 377501 SLURRY SEAL TONN 780 160. 00 124, 800. 00
92 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 230 170. 00 39, 100. 00
93 390188 ASPHALT CONCRETE (TYPE A, 37.5- MM TONN 87, 300 65. 00 5, 674, 500. 00
MAXI MUM GRADI NG)
94 390189 ASPHALT CONCRETE (TYPE A, 19- MV TONN 68, 500 65. 00 4,452, 500. 00
MAXI MUM GRADI NG)
95 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 2,040 18.00 36, 720. 00
AREA)
96 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 280 2.50 700. 00
97 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 300 2.50 750. 00
98 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 3, 740 2.50 9, 350. 00
99 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 5, 760 2.50 14, 400. 00
100 397001 ASPHALTI C EMULSI ON ( PAI NT BI NDER) TONN 190 400. 00 76, 000. 00
101 401000 CONCRETE PAVEMENT VB 131, 000 100. 00 13, 100, 000. 00



03-3A21U4 Bl D245

03- NEV- 80- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 11
11/ 14/ 00 11/ 15/ 00
| TEM | TEM UNIT OF ESTI MATED
NO CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D ANOUNT
102 401100 REPLACE CONCRETE PAVENMENT B 2,290 125. 00 286, 250. 00
103 019747 REPLACE CONCRETE PAVEMENT ( ASPHALT VB 5, 800 100. 00 580, 000. 00
CONCRETE)
104 019748 | NTERVEDI ATE PAVEMENT ANCHOR EA 14 3, 000. 00 42, 000. 00
105 404092 SEAL PAVEMENT JO NT M 251, 000 3.25 815, 750. 00
106 415101 CRACK EXI STI NG CONCRETE PAVEMENT MR 105, 000 .50 52, 500. 00
107 490505 FURNI SH STEEL PILING (HP 250 X 62) M 1,120 50. 00 56, 000. 00
108 (S) 490506 DRI VE STEEL PILE (HP 250 X 62) EA 65 800. 00 52, 000. 00
109 490511 FURNI SH STEEL PI LI NG (HP 250 X 85) M 5, 894 60. 00 353, 640. 00
110 (S) 490512 DRI VE STEEL PILE (HP 250 X 85) EA 355 1, 000. 00 355, 000. 00
111 490566 FURNI SH STEEL PI LI NG (HP 360 X 132) M 4,926 85. 00 418, 710. 00
112 (S) 490567 DRI VE STEEL PILE (HP 360 X 132) EA 315 1, 400. 00 441, 000. 00
113 (S) 019749 1.68 M CAST- 1 N- DRI LLED- HOLE CONCRETE M 191 4, 300. 00 821, 300. 00
Pl LI NG
114 (S) 490669 2.1 M CAST- | N- DRI LLED- HOLE CONCRETE M 172 4, 000. 00 688, 000. 00
PI LI NG
115 (S) 019750 1.68 M CAST-1 N DRI LLED- HOLE CONCRETE M 143 4, 600. 00 657, 800. 00
Pl LI NG ( ROCK SOCKET)
116 (S) 019751 1. 68 M PERVANENT STEEL CASI NG M 191 650. 00 124, 150. 00
117 (S) 019752 2.1 M CAST- | N- DRI LLED- HOLE CONCRETE M 41 13, 000. 00 533, 000. 00
Pl LI NG (ROCK SOCKET)
118 (S) 019753 2.1 M PERVANENT STEEL CASI NG M 172 725. 00 124, 700. 00
119 (SF) 019754 | SOLATI ON CASI NG KG 9,130 6. 00 54, 780. 00
120 019755 FURNI SH PI LI NG (CLASS 625) (ALT "W) M 1,076 75.00 80, 700. 00
121 (S) 019756 DRI VE PILE (CLASS 625) (ALT "W) EA 56 1, 550. 00 86, 800. 00
122 (S) 500050 TI EBACK ANCHOR EA 28 850. 00 23, 800. 00
123 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 860 400. 00 344, 000. 00
124 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 8,170 766. 00 6, 258, 220. 00
125 (F) 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL VB 1,180 470. 00 554, 600. 00
126 (F) 510086 STRUCTURAL CONCRETE, APPROACH SLAB VB 1, 310 460. 00 602, 600. 00
(TYPE N)
127 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 440 950. 00 418, 000. 00
128 (F) 019757 PRECAST CONCRETE BOX CULVERT M 131 6, 000. 00 786, 000. 00
129 (F) 019758 DRYSTACK ROCK TEXTURE MR 1, 302 80. 00 104, 160. 00
130 511106 DRI LL AND BOND DOWEL M 71 100. 00 7, 100. 00
131 511109 DRI LL AND BOND DOWEL ( EPOXY CARTRI DGE) EA 27 75.00 2, 025. 00
132 (F) 511118 CLEAN EXPANSI ON JOI NT M 110 225. 00 24, 750. 00
133 (S) 512233 FURNI SH PRECAST PRESTRESSED CONCRETE EA 28 16, 000. 00 448, 000. 00

G RDER (25 M- 30 M



03-3A21U4 Bl D245

03- NEV- 80- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 12
11/ 14/ 00 11/ 15/ 00

| TEM | TEM UNIT OF ESTI MATED

NO CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D ANOUNT

134 (S) 019759 FURNI SH PRECAST PRESTRESSED CONCRETE EA 14 18, 500. 00 259, 000. 00
BULB- TEE Gl RDER (20 M- 25 M

135 (S) 019760 FURNI SH PRECAST PRESTRESSED CONCRETE EA 69 22, 500. 00 1, 552, 500. 00
BULB- TEE Gl RDER (25 M- 30 M

136 (S) 019761 FURNI SH PRECAST PRESTRESSED CONCRETE EA 20 28, 000. 00 560, 000. 00
BULB- TEE Gl RDER (30 M- 35 M

137 (S) 019762 FURNI SH PRECAST PRESTRESSED CONCRETE EA 13 27, 000. 00 351, 000. 00
BULB- TEE Gl RDER (35 M- 40 M

138 (S) 019763 FURNI SH PRECAST PRESTRESSED CONCRETE EA 14 39, 000. 00 546, 000. 00
BULB- TEE GI RDER (40 M - 45 M)

139 (S) 512500 ERECT PRECAST PRESTRESSED CONCRETE EA 158 7,000. 00 1, 106, 000. 00
G RDER

140 515041 FURNI SH POLYESTER CONCRETE OVERLAY VB 680 2, 200. 00 1, 496, 000. 00

141 (F) 515042 PLACE POLYESTER CONCRETE OVERLAY MR 31, 330 19. 00 595, 270. 00

142 (S) 519117 JONT SEAL (MR 30 MV) M 135 85. 00 11, 475. 00

143 (S) 519120 JONT SEAL (MR 15 MV) M 65 110. 00 7, 150. 00

144 (S) 519125 JO NT SEAL ASSEMBLY (MR 70 M) M 28 300. 00 8, 400. 00

145 (S) 519126 JO NT SEAL ASSEMBLY (MR 80 MV) M 28 300. 00 8, 400. 00

146 (S) 519142 JONT SEAL (MR 40 MV) M 39 80. 00 3, 120. 00

147 (S) 519144 JONT SEAL (MR 50 MV) M 250 120. 00 30, 000. 00

148 ( SF) 520102 BAR REI NFORCI NG STEEL (BRI DGE) KG 711, 000 1.40 995, 400. 00

149 000001 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0. 00

150 ( SF)520110 BAR REI NFORCI NG STEEL ( EPOXY COATED) KG 548, 000 1. 60 876, 800. 00
( BRI DGE)

151 (SF) 019764 BAR REI NFORCI NG STEEL ( EPOXY COATED) KG 151, 600 1.30 197, 080. 00
(RETAI NI NG WALL)

152 (F) 530100 SHOTCRETE VB 115 613. 00 70, 495. 00

153 (F) 540050 SEAL CONCRETE SURFACE MR 2,420 8. 00 19, 360. 00

154 ( SF) 540101 ASPHALT MEMBRANE WATERPROOFI NG MR 66 65. 00 4,290. 00

155 (F) 560218 FURNI SH SI GN STRUCTURE ( TRUSS) KG 28, 422 5. 00 142, 110. 00

156 ( SF) 560219 I NSTALL SI GN STRUCTURE ( TRUSS) KG 28, 422 1.30 36, 948. 60

157 (S) 561008 760 MM CAST- | N- DRI LLED- HOLE M 35 1, 800. 00 63, 000. 00
CONCRETE PI LE (S| GN FOUNDATI ON)

158 (S) 561009 920 MM CAST- | N- DRI LLED- HOLE M 4 1, 900. 00 7, 600. 00
CONCRETE PI LE (S| GN FOUNDATI ON)

159 (S) 561012 1220 MM CAST- | N- DRI LLED- HOLE M 6.5 2, 200. 00 14, 300. 00
CONCRETE PI LE (S| GN FOUNDATI ON)

160 566011 ROADSI DE SI GN - ONE POST EA 27 350. 00 9, 450. 00
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03- NEV- 80- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 13
11/ 14/ 00 11/ 15/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
161 019765 ROADSI DE SI GN ( BARRI ER MOUNTED) EA 2 675. 00 1, 350. 00
162 566012 ROADSI DE SI GN - TWO POST EA 10 450. 00 4,500. 00
163 568001 I NSTALL SI GN (STRAP AND SADDLE BRACKET EA 29 200. 00 5, 800. 00
METHOD)
164 (S) 597601 PREPARE AND STAI N CONCRETE Vi 1,072 9.80 10, 505. 60
165 620902 200 MM ALTERNATI VE Pl PE CULVERT M 16 160. 00 2,560. 00
166 620909 450 MM ALTERNATI VE Pl PE CULVERT M 810 325.00 263, 250. 00
167 620913 600 MM ALTERNATI VE Pl PE CULVERT M 720 330. 00 237, 600. 00
168 650069 450 MM REI NFORCED CONCRETE PI PE M 65 375. 00 24, 375. 00
169 650075 600 MM REI NFORCED CONCRETE Pl PE M 1,130 330. 00 372, 900. 00
170 650079 900 MM REI NFORCED CONCRETE Pl PE M 120 700. 00 84, 000. 00
171 664015 450 MM CORRUGATED STEEL Pl PE M 3.8 235. 00 893. 00
(2.01 MM THI CK)
172 664029 750 MM CORRUGATED STEEL Pl PE M 5 215. 00 1, 075. 00
(2.77 MM THI CK)
173 682002 PERVEABLE MATERI AL ( UNDERDRAI N) VB 5 675. 00 3,375. 00
174 680933 200 MM PERFORATED PLASTI C M 1,150 45. 00 51, 750. 00
Pl PE UNDERDRAI N
175 681135 100 MM PLASTI C PI PE ( EDGE DRAI N) M 22 115. 00 2,530. 00
176 692090 450 MM ENTRANCE TAPER EA 12 250. 00 3, 000. 00
177 692246 450 MM DOWADRAI N SLI P JOI NT EA 13 210. 00 2,730. 00
178 692385 450 MM ANCHOR ASSEMBLY EA 31 225.00 6, 975. 00
179 692409 CABLE ANCHORAGE SYSTEM M 36 20. 00 720. 00
180 698162 450 MM ALTERNATI VE Pl PE DOWNDRAI N M 560 160. 00 89, 600. 00
181 698169 600 MM ALTERNATI VE Pl PE DOWNDRAI N M 23 180. 00 4,140. 00
182 019766 CORRUGATED STEEL Pl PE REDUCER ASSENMBLY EA 4 375. 00 1, 500. 00
183 703233 GRATED LI NE DRAI N M 78 235. 00 18, 330. 00
184 703271 450 MM CORRUGATED STEEL Pl PE RI SER M 21 175. 00 3, 675. 00
(2.01 MM THI CK)
185 019767 610 MM VELDED STEEL Pl PE CASI NG ( BRI DGE) M 160 245.00 39, 200. 00
186 705222 450 MM CONCRETE FLARED END SECTI ON EA 2 425. 00 850. 00
187 705224 600 MM CONCRETE FLARED END SECTI ON EA 1 460. 00 460. 00
188 705227 900 MM CONCRETE FLARED END SECTI ON EA 4 650. 00 2, 600. 00
189 705336 450 MM ALTERNATI VE FLARED END SECTI ON EA 6 50. 00 300. 00
190 705337 600 MM ALTERNATI VE FLARED END SECTI ON EA 22 70. 00 1, 540. 00
191 705338 750 MM ALTERNATI VE FLARED END SECTI ON EA 1 145. 00 145. 00
192 705339 900 MM ALTERNATI VE FLARED END SECTI ON EA 2 245.00 490. 00
193 705341 1200 MV ALTERNATI VE FLARED END SECTI ON EA 1 545. 00 545. 00
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03- NEV- 80- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 14
11/ 14/ 00 11/ 15/ 00
| TEM | TEM UNIT OF ESTI MATED
NO CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D ANOUNT
194 720119 ROCK SLOPE PROTECTI ON (1T, METHOD A) B 1, 860 38. 00 70, 680. 00
195 720120 ROCK SLOPE PROTECTI ON (1/2T, METHOD A) VB 810 40. 00 32, 400. 00
196 721009 ROCK SLOPE PROTECTI ON VB 1, 220 38.00 46, 360. 00
(FACI NG, METHOD B)
197 721010 ROCK SLOPE PROTECTI ON VB 2,530 38.00 96, 140. 00
(BACKING NO. 1, METHOD B)
198 019768 ROCK SLOPE PROTECTI ON ( BACKING NO. 1, VB 1,770 38.00 67, 260. 00
NETHOD A)
199 721022 ROCK SLOPE PROTECTI ON (1T, METHOD B) VB 1,910 38.00 72, 580. 00
200 721023 ROCK SLOPE PROTECTI ON (1/2T, NMETHOD B) VB 810 38.00 30, 780. 00
201 721024 ROCK SLOPE PROTECTI ON (1/ 4T, NMETHOD B) VB 3, 500 38.00 133, 000. 00
202 019769 ROCK SLOPE PROTECTI ON (1/ 4T, NMETHOD A) VB 3,220 38.00 122, 360. 00
203 721420 CONCRETE (DI TCH LI NI NG) VB 490 290. 00 142, 100. 00
204 019770 CONCRETED- ROCK SLOPE PROTECTI ON VB 940 95. 00 89, 300. 00
(BACKI NG NO. 3, METHOD B)
205 721520 CONCRETED- ROCK SLOPE PROTECTI ON VB 900 130. 00 117, 000. 00
(1/ 4T, METHOD A)
206 722020 GABI ON B 1, 870 112. 00 209, 440. 00
207 729010 ROCK SLOPE PROTECTI ON FABRI C MR 13, 100 .75 9, 825. 00
208 ( SF) 750001 M SCELLANEOUS | RON AND STEEL KG 35, 900 4.00 143, 600. 00
209 ( SF) 750501 M SCELLANEOUS METAL (BRI DGE) KG 11, 883 5. 00 59, 415. 00
210 019771 CONCRETE BARRI ER DELI NEATOR (400 MV) EA 28 50. 00 1, 400. 00
211 820108 DELI NEATOR ( CLASS 2) EA 570 30. 00 17, 100. 00
212 820112 MARKER ( CULVERT) EA 170 45. 00 7, 650. 00
213 019772 MARKER ( CONCRETE PAVEMENT ANCHOR) EA 26 50. 00 1, 300. 00
214 019773 H GHWAY POST MARKER EA 24 45. 00 1, 080. 00
215 820115 SNOW POLE MARKER EA 9 85. 00 765. 00
216 820118 GUARD RAI LI NG DELI NEATOR EA 6 40. 00 240. 00
217 019774 CONCRETE BARRI ER MARKER ( NON- | MPACTABLE) EA 1, 100 10. 00 11, 000. 00
218 820151 OBJECT MARKER ( TYPE L-1) EA 35 45. 00 1, 575. 00
219 (S) 832001 METAL BEAM GUARD RAI LI NG M 3,670 47.00 172, 490. 00
220 (S) 832062 METAL BEAM GUARD RAI LI NG (2.1 M PCST) M 3, 080 60. 00 184, 800. 00
221 (F) 833125 CONCRETE BARRI ER ( TYPE 25) M 4 700. 00 2, 800. 00
222 019775 CONCRETE BARRI ER ( TYPE 732B) M 2,900 190. 00 551, 000. 00
223 019776 CONCRETE BARRI ER ( TYPE SHOULDER M 430 550. 00 236, 500. 00
BARRI ER RAI LI NG
224 (SF) 839521 CABLE RAI LI NG M 195 50. 00 9, 750. 00
225 (S) 019777 TERM NAL ANCHOR ASSEMBLY (TYPE CA) EA 3 1, 000. 00 3, 000. 00
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03- NEV- 80- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 15
11/ 14/ 00 11/ 15/ 00
| TEM | TEM UNIT OF ESTI MATED
NO CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D ANOUNT
226 (S) 019778 TERM NAL ANCHOR ASSEMBLY (TYPE SFT) EA 20 600. 00 12, 000. 00
227 (S) 839551 TERM NAL SECTI ON ( TYPE B) EA 28 250. 00 7, 000. 00
228 (S) 839553 END SECTI ON EA 18 200. 00 3, 600. 00
229 (S) 839559 TERM NAL SYSTEM ( TYPE ET) EA 3 2, 500. 00 7, 500. 00
230 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 29 2, 000. 00 58, 000. 00
231 (S) 839570 RETURN SECTI ON EA 1 150. 00 150. 00
232 (S) 839605 CRASH CUSHI ON ( REACT 9SCBS) EA 3 40, 000. 00 120, 000. 00
233 839710 CONCRETE BARRI ER ( TYPE 60S) M 14, 600 80. 00 1, 168, 000. 00
234 839712 CONCRETE BARRI ER ( TYPE 60SC) M 760 230. 00 174, 800. 00
235 839713 CONCRETE BARRI ER ( TYPE 60SE) M 50 390. 00 19, 500. 00
236 (F) 019779 CONCRETE BARRI ER ( TYPE 60SA MODI FI ED) M 541 140. 00 75, 740. 00
237 (F) 839721 CONCRETE BARRI ER ( TYPE 732A) M 334 186. 00 62, 124. 00
238 (F) 019780 CONCRETE BARRI ER ( TYPE 732 MODI FI ED) M 965 156. 00 150, 540. 00
239 (S) 840560 THERMOPLASTI C TRAFFI C STRI PE ( SPRAYABLE) M 76, 200 . 60 45, 720. 00
240 (S) 019781 100 MM THERVOPLASTI C TRAFFI C STRI PE M 460 10. 00 4, 600. 00
(RECESSED, BROKEN 5.18 M- 2.14 M
241 (S) 840573 100 MM THERVOPLASTI C TRAFFI C STRI PE M 40, 700 11. 00 447, 700. 00
( RECESSED, BROKEN 10.98 M- 3.66 M
242 (S) 019782 200 MM THERMOPLASTI C TRAFFI C STRI PE M 180 14. 00 2, 520. 00
( RECESSED, BROKEN 3.66 M- 0.92 M
243 (S) 019783 200 MM THERMOPLASTI C TRAFFI C STRI PE M 2, 140 18. 00 38, 520. 00
( RECESSED)
244 (S) 840666 PAI NT PAVEMENT MARKI NG ( 2- COAT) MR 140 24.00 3, 360. 00
245 (S) 019784 CHAI N ON LI GHTI NG LS LUMP SUM 192, 000. 00* 192, 000. 00
246 (S) 860460 LI GHTI NG AND SI GN | LLUM NATI ON LS LUMP SUM 325, 000. 00* 325, 000. 00
247 (S) 860520 H GHWAY ADVI SORY RADI O SYSTEM LS LUMP SUM 65, 000. 00* 65, 000. 00
248 (S) 019785 CHANGEABLE MESSAGE S| GN SYSTEM LS LUMP SUM 40, 000. 00* 40, 000. 00
249 (S) 019786 VEI GH STATI ON BYPASS SYSTEM LS LUMP SUM 135, 000. 00* 135, 000. 00
250 (S) 019787 ROADSI DE WEATHER | NFORMATI ON' SYSTEM LS LUMP SUM 75, 000. 00* 75, 000. 00
251 (S) 019788 FI BER OPTI C SYSTEM LS LUMP SUM 1, 400, 000. 00* 1, 400, 000. 00
252 019789 TYPE 9 PULL BOX EA 128 600. 00 76, 800. 00
253 000002 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0.00
254 020169 TRAFFI C PLASTI C DRUM LS LUMP SUM 110, 000. 00* 110, 000. 00
255 999990 MOBI LI ZATI ON LS LUMP SUM 7, 500, 000. 00* 7,500, 000. 00

TOTAL 86, 396, 096. 20



| TEM

OCO~NOOTOR~WNE

03-3A21U4
03- NEV-80-1
11/ 14/ 00

3, 000.
3. 000.

11.
460.

12360.
100000.
10000.
2000000.
15200.
10000.
8000.
200000.
5800.
90000.
550000.
1.
14800.
4930.
890000.
19550.
205000.
100000.
30000.
1089600.
72000.

SUMMARY

OF

REMA

41200.
75000.
100000.
3400000.
72000.
55000.
50000.
250000.
4350.
35000.
2500000.
300000.
11100.
3400.
961200.
18400.
328000.
50000.
34000.
1362000.
63000.

I NI NG BI DDERS

16480.
100000.
10000.
4000000.
13920.
10000.
5000.
125000.
8410.
100000.
2500000.
450000.
11100.
204.
854400.
10350.
184500.
175000.
30000.
1816000.
25200.

Bl D245
PACGE 16
11/ 15/ 00
FI FTH
BI D AMOUNT
10. 00 20600.
35, 000. 00* 35000.
20, 000. 00* 20000.
15, 000. 00 6000000.
150. 00 24000.
5, 000. 00* 5000.
5, 000. 00* 5000.
100, 000. 00* 100000.
15.00 8700.
100, 000. 00* 100000.
1, 000, 000. 00* 1000000.
250, 000. 00* 250000.
100. 00 7400.
50. 00 8500.
7.00 1246000.
75. 00 17250.
60 246000.
125, 000. 00* 125000.
10, 000. 00 20000.
50. 00 4540000.
400. 00 72000.
50. 00 21500
20. 00 8200
250. 00 1250
15.00 160500
200. 00 3400
3.00 74100
100. 00 7800
5.00 53000
50. 00 66500
50. 00 2200
1, 500. 00 79500
400. 00 38400
40. 00 15200
5, 000. 00* 5000
5, 000. 00* 5000
6. 00 6120
25.00 71500
150. 00 4200



03-3A21U4

03- NEV-80-1

11/ 14/ 00

.00
.00
.00
.00
.00

244800.
13050.
13280.
28800.

2400.

207000.

495000.
93500.

6720.
26250.
81900.
12000.
33800.
20900.

660.

4260.

3627.
38920.

490500.

139200.
11000.

338000.

338000.

165000.

106000.

453000.

178000.
35000.
35000.

160.
31500.
1191000.
1376100.
22750.

295050.

419400.

268200.
17690.

2906800.

SUMMARY

OF

REMA

476000.
7250.
12450.
63000.
6000.
269100.
460350.
98600.
7770.
25800.
92400.
21000.
55900.
36300.
2970.
14200.
7020.
30580.
163500.
164812.
28600.
338000.
338000.
165000.
106000.
453000.
178000.
100000.
100000.
200.
31500.
3176000.
291900.
65000.
236040.
209700.
227970.
58000.
3380000.

I NI NG B

| DDERS
FOURTH
AMOUNT

15. 00 408000.
37.00 10730.
260. 00 21580.
750. 00 27000.
700. 00 10800.
380. 00 262200.
455. 00 450450.
560. 00 95200.
310. 00 13020.
225.00 33750.
250. 00 105000.
350. 00 21000.
350. 00 45500.
525. 00 28875.
25.00 8250.
18. 00 25560.
60. 00 2340.

5. 00 6950.
20. 00 218000.

6. 00 83520.
050. 00 23100.
000. 00* 338000.
000. 00* 338000.
000. 00* 165000.
000. 00* 106000.
000. 00* 453000.
000. 00* 178000.
000. 00* 30000.
000. 00* 5000.
700. 00 1400.
500. 00* 31500.
14. 00 1111600.
90. 00 375300.
700. 00 91000.
90. 00 354060.
105. 00 244650.
42.00 112644.
90. 00 26100.
325. 00 5492500.

Bl D245

PAGE 17

11/ 15/ 00

FI FTH

AMOUNT

15. 00 408000.
40. 00 11600.
125.00 10375.
000. 00 180000.
500. 00 6000.
400. 00 276000.
500. 00 495000.
600. 00 102000.
150. 00 6300.
160. 00 24000.
210. 00 88200.
320. 00 19200.
410. 00 53300.
620. 00 34100.

5. 00 1650.
10. 00 14200.
100. 00 3900.
10. 00 13900.
15. 00 163500.
11.00 153120.
500. 00 33000.
000. 00* 338000.
000. 00* 338000.
000. 00* 165000.
000. 00* 106000.
000. 00* 453000.
000. 00* 178000.
000. 00* 50000.
000. 00* 15000.
000. 00 2000.
500. 00* 31500.
35.00 2779000.
200. 00 834000.
500. 00 195000.
250. 00 983500.
150. 00 349500.
50. 00 134100.

1.00 290.
350. 00 5915000.
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11/ 14/ 00

5, 200.
4, 300.
5, 700.
700.
18, 000.

327600.
38360.
14700.

6300.
14500.
14025.

4580.

2575.

5325.
83200.

1621800.
1230000.

195000.

62100.
5150700.
3904500.

71400.

560.
600.

7480.
11520.
66500.

16244000.
606850.
1624000.

112000.
12550.
52500.
58240.
71500.

306488.

514750.

403932.

504000.

993200.

739600.

815100.

133700.

738000.

SUMMARY OF
| THI RD
| BI D
00| 15. 00
00| 3.00
00| 300. 00
00| 1. 00
00| . 80
00| 450. 00
00| 1. 80
00| 1. 90
00| 50. 00
00| 20. 00
00| 30. 00
00| 115. 00
00| 190. 00
00| 250. 00
00| 51. 00
00| 54. 00
00| 15. 00
00| 3.00
00| 3.00
00| 3.00
00| 3.00
00| 700. 00
00| 125. 00
00| 275. 00
00| 225. 00
00| 5, 000. 00
00| 4.00
00| .50
00| 37.00
00| 1, 500. 00
00| 50. 00
00| 1, 500. 00
00| 80. 00
00| 1, 750. 00
00| 4, 500. 00
00| 3, 850. 00
00| 5, 000. 00
00| 500. 00
00| 14, 500. 00

REMA

378000.
164400.
8400.
8400.
23200.
74250.
20610.
1957.
17750.
25600.
1431000.
1414500.
148200.
57500.
4452300.
3699000.
30600.
840.
900.
11220.
17280.
133000.
16375000.
629750.
1305000.
70000.
1004000.
52500.
41440.
97500.
294700.
532500.
394080.
551250.
859500.
662200.
715000.
95500.
594500.

I NI NG BI DDERS

20, 000.

403200.
109600.
12600.
9240.
11600.
46530.
5725.
4635.
47925.
19200.
1192500.
1845000.
351000.
69000.
4365000.
3425000.
28560.
672.

720.
8976.
13824.
42750.
18012500.
732800.
1160000.
140000.
125500.
105000.
38080.
136500.
265230.
745500.
349746.
667800.
1050500.
774000.
858000.
133700.
820000.

Bl D245
PACGE 18
11/ 15/ 00
FI FTH
BI D AMOUNT
25.00 630000.
2.00 109600.
350. 00 9800.
1.00 8400.
1.00 29000.
450. 00 74250.
2.00 22900.
2.00 2060.
50. 00 17750.
50. 00 64000.
35. 00 1669500.
130. 00 1599000.
500. 00 390000.
200. 00 46000.
53. 00 4626900.
55. 00 3767500.
14. 00 28560.
2.50 700.
2.50 750.
2.50 9350.
2.50 14400.
600. 00 114000.
145. 00 18995000.
200. 00 458000.
200. 00 1160000.
12, 500. 00 175000.
2.00 502000.
1.00 105000.
55. 00 61600.
1, 500. 00 97500.
55.00 324170.
2, 000. 00 710000.
90. 00 443340.
1, 700. 00 535500.
5, 500. 00 1050500.
4, 500. 00 774000.
6, 000. 00 858000.
650. 00 124150.
18, 000. 00 738000.
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137600.
41085.
69940.
81200.
98000.

301000.

5719000.

448400.

687750.

585200.

327500.

136710.

2130.
675.
8250.
448000.
266000.
1587000.

560000.

351000.

560000.

948000.

1632000.
1723150.
16875.

SUMMARY OF
| THI RD
| BI D
00| 570. 00
00| 3.00
00| 52. 00
00| 1, 800. 00
00| 350. 00
00| 350. 00
00| 600. 00
00| 250. 00
00| 430. 00
00| 1, 550. 00
00| 10, 000. 00
00| 105. 00
00| 61. 00
00| 40. 00
00| 32.00
00| 13, 000. 00
00| 15, 000. 00
00| 18, 100. 00
00| 22, 500. 00
00| 21, 500. 00
00| 30, 500. 00
00| 3, 300. 00
00| 2,900. 00
00| 8. 00
00| 92. 00
00| 56. 00
00| 388. 00
00| 388. 00
00| 104. 00
00| 120. 00
00| 1.10
00| . 00*
00| 1.20
00| 1. 00
00| 1, 100. 00
00| 21.00
00| 130. 00
00| 5. 00
00| 1.30

REMAI

NI NG BI DDERS

172000.
182600.
71016.
118720.
84000.
223600.
5964100.
476720.
660240.
308000.
786000.
188790.
13490.
2079.
8800.
439600.
258300.
1552500.
554000.
416000.
533400.
948000.
1360000.
1723150.
13500.

Bl D245
PAGE 19
11/ 15/ 00
FI FTH
BI D AMOUNT
800. 00 137600.
4.00 36520.
70. 00 75320.
1, 500. 00 84000.
5, 000. 00 140000.
500. 00 430000.
875. 00 7148750.
750. 00 885000.
400. 00 524000.
1, 500. 00 660000.
6, 000. 00 786000.
50. 00 65100.
100. 00 7100.
100. 00 2700.
100. 00 11000.
17, 000. 00 476000.
20, 000. 00 280000.
24, 000. 00 1656000.
30, 000. 00 600000.
30, 000. 00 390000.
40, 000. 00 560000.
3, 000. 00 474000.
2, 200. 00 1496000.
50. 00 1566500.
118.00 15930.
100. 00 6500
550. 00 15400
650. 00 18200
135.00 5265
191. 00 47750.
2.00 1422000.
. 00* 0.
2.00 1096000.
1.50 227400.
500. 00 57500.
21.00 50820.
50. 00 3300.
5.00 142110.
1.00 28422.
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196000
26400.
53950.

4050
400.
2500
4350
26800.
2336.
91530.
82800.
3965

161590

24840.
319.
825.

1530
59800.
1034.
9696.
2132.

139500
60750

SUMMARY OF
| THI RD
| BI D
00| 700. 00
00| 800. 00
00| 1, 000. 00
00| 400. 00
00| 650. 00
00| 350. 00
00| 425. 00
00| 22.00
00| 450. 00
00| 500. 00
00| 350. 00
00| 500. 00
00| 350. 00
00| 600. 00
20| 175. 00
00| 225. 00
00| 2, 000. 00
00| 110. 00
00| 280. 00
00| 400. 00
00| 350. 00
00| 400. 00
00| 300. 00
00| 150. 00
00| 350. 00
00| 700. 00
00| 300. 00
00| 550. 00
00| 250. 00
00| 500. 00
00| 600. 00
00| 1, 400. 00
00| 500. 00
00| 600. 00
00| 800. 00
00| 1, 400. 00
00| 1, 700. 00
00| 80. 00
00| 75.00

REMA

NI NG BI DDERS

Bl D245
PAGE 20
11/ 15/ 00
FI FTH
BI D AMOUNT
1, 500. 00 52500
2,000. 00 8000
2,500. 00 16250
200. 00 5400
250. 00 500
560. 00 5600
1, 100. 00 31900
15.00 16080
100. 00 1600
150. 00 121500
200. 00 144000
200. 00 13000
250. 00 282500
350. 00 42000
250. 00 950
350. 00 1750
1, 000. 00 5000
100. 00 115000
20. 00 440
500. 00 6000
350. 00 4550
150. 00 4650
50. 00 1800
100. 00 56000
150. 00 3450
450. 00 1800
600. 00 46800
150. 00 3150
200. 00 32000
500. 00 1000
750. 00 750
850. 00 3400
200. 00 1200
300. 00 6600
500. 00 500
750. 00 1500
1, 250. 00 1250
100. 00 186000
100. 00 81000



03-3A21U4
03- NEV-80-1
11/ 14/ 00

101260.
161920.
113280.
143250.
60750.
262500.
241500.
220500.
117500.
112500.
213180.
17685.
71800.
83181.
1400.
19950.
5950.
1300.
1800.
450.

1533000,
106400.

SUMMARY

OF

REMAI

140300.
177100.
132750.
133700.
66420.
262500.
257600.
269500.
188000.
135000.
261800.
62880.
107700.
59415.
616.
114000.
5100.
1300.
1080.
405.

174800.

NI NG BI DDERS

109800.
113850.
79650.
105050.
44550.
192500.
177100.
171500.
98700.
63000.
224400.
32750.
39490.
83181.
2800.
17100.
7650.
1300.
1080.
765.

118560.

Bl D245
PACGE 21
11/ 15/ 00
FI FTH
BI D AMOUNT

100. 00 122000.
100. 00 253000.
100. 00 177000.
100. 00 191000.
100. 00 81000
100. 00 350000.
100. 00 322000.
350. 00 171500.
150. 00 141000.
150. 00 135000.
250. 00 467500
3.00 39300.
5.00 179500.
10. 00 118830.
50. 00 1400.
35. 00 19950
48. 00 8160.
45. 00 1170
55. 00 1320.
45. 00 405
25.00 150
10. 00 11000
45. 00 1575
30. 00 110100
70. 00 215600
800. 00 3200
150. 00 435000
700. 00 301000
115. 00 22425
800. 00 2400
650. 00 13000
105. 00 2940
105. 00 1890
3, 000. 00 9000
2,000. 00 58000
150. 00 150
35, 000. 00 105000
150. 00 2190000
250. 00 190000.



| TEM

235
236
237
238
239
240
241
242
243
244
245
246
247
248
249
250
251
252
253
254
255

03-3A21U4

SUMMARY

00
00
00
00
80

03- NEV- 80- 1
11/ 14/ 00
_______________________________ |
SECOND
BI D AMOUNT
_______________________________ |
600. 00 30000
150. 00 81150
250. 00 83500
270. 00 260550
. 60 45720
7.50 3450
11. 00 447700
12. 00 2160
12. 00 25680
25. 00 3500
200, 000. 00* 200000
500, 000. 00* 500000
70, 000. 00* 70000
40, 000. 00* 40000
145, 000. 00* 145000
150, 000. 00* 150000
2,300, 000. 00*  2300000.
350. 00 44800
. 00* 0
50, 000. 00* 50000
9,211, 940. 80* 9211940
92, 395, 000. 0

0

OF REMA

I NI NG BI DDERS

THI RD
BI D AMOUNT
_______________________________ |

750. 00 37500
165. 00 89265
220. 00 73480
185. 00 178525
.60 45720
4.00 1840
15. 80 643060
12.00 2160
12.00 25680
30. 00 4200
200, 000. 00* 200000
500, 000. 00* 500000
75, 000. 00* 75000
40, 000. 00* 40000
160, 000. 00* 160000
150, 000. 00* 150000
2, 300, 000. 00* 2300000
600. 00 76800
. 00* 0.
100, 000. 00* 100000
8, 600, 961. 60* 8600961

95, 727, 777. 00

FOURTH
BI D AMOUNT
_______________________________ |

450. 00 22500
140. 00 75740
160. 00 53440
185. 00 178525
.70 53340
15.00 6900
12.00 488400
15.00 2700
20. 00 42800
25.00 3500
200, 000. 00* 200000
500, 000. 00* 500000
70, 000. 00* 70000
40, 000. 00* 40000
140, 000. 00* 140000.
150, 000. 00* 150000
2, 135, 000. 00* 2135000
650. 00 83200
. 00* 0.
125, 000. 00* 125000
9, 400, 000. 00* 9400000

99, 610, 173. 00

Bl D245
PAGE 22
11/ 15/ 00
FI FTH
BI D AMOUNT
500. 00 25000
200. 00 108200
150. 00 50100
200. 00 193000
.80 60960
13.00 5980
15.00 610500
17.00 3060
25.00 53500
35.00 4900
195, 000. 00* 195000
500, 000. 00* 500000
65, 000. 00* 65000
40, 000. 00* 40000
135, 000. 00* 135000
140, 000. 00* 140000
2, 250, 000. 00* 2250000
200. 00 25600
. 00* 0.
85, 000. 00* 85000
4, 250, 000. 00* 4250000

107, 974, 057. 00



